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Project name Wellington WTP 60% October 2021

Report format Sorted by 'Location/Group phase'
'Group phase' summary
Allocate addons
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Description Quantity

Labor

Unit Cost Amount

Material

Unit Cost Amount

Subcontract

Amount

Equipment

Amount

Other

Amount

Total

Amount

01- General Conditions
            1000.000 GENERAL CONDITIONS 2,089,329 4,106 95,697 337,863 359,303 2,886,298
            1900.000 OWNED EQUIPMENT 73,638 73,638

01- General Conditions 2,089,329 4,106 95,697 411,501 359,303 2,959,936

896.00 Labor hours
4,224.00 Equipment hours

02- Raw Water PS
           11000.000 EQUIPMENT 8,079 143,717 151,796
           15000.000 MECHANICAL 3,389 53,791 57,180
           16000.000 ELECTRICAL 9,011 9,011

02- Raw Water PS 11,468 197,509 9,011 217,987

176.430 Labor hours

03- Treatment Building
            1000.000 GENERAL CONDITIONS 123,118 26,690 149,808
            2000.000 SITEWORK 36,182 224,952 71,551 22,160 354,845
            3000.000 CONCRETE 30,855 1,107,197 2,230,625 121,916 3,490,594
            5000.000 METALS 40,396 234,966 3,992 279,355
            7000.000 THERMAL & MOIST PROTECT 25,093 25,093
            8000.000 DOORS & WINDOWS 29,770 19,961 49,731
            9000.000 FINISHES 155,123 155,123
           11000.000 EQUIPMENT 215,633 2,093,595 26,120 1,801 2,337,149
           13000.000 SPECIAL CONSTRUCTION 1,015,145 1,015,145
           15000.000 MECHANICAL 310,752 1,690,931 697,142 65,813 2,764,639
           16000.000 ELECTRICAL 3,815,442 3,815,442

03- Treatment Building 756,936 5,381,410 8,030,083 266,693 1,801 14,436,923

20,321.364 Labor hours
78.714 Equipment hours

04- Ozone Building
            1000.000 GENERAL CONDITIONS 61,559 13,345 74,904
            2000.000 SITEWORK 14,746 56,837 13,414 84,996
            3000.000 CONCRETE 103,707 172,201 275,908
            4000.000 MASONRY 11,406 11,406
            7000.000 THERMAL & MOIST PROTECT 13,687 13,687
            8000.000 DOORS & WINDOWS 9,581 40,378 49,959
            9000.000 FINISHES 43,343 43,343
           11000.000 EQUIPMENT 58,682 1,885,433 88,626 11,976 2,044,717
           13000.000 SPECIAL CONSTRUCTION 412,902 412,902
           15000.000 MECHANICAL 79,615 327,356 406,971
           16000.000 ELECTRICAL 205,310 205,310

04- Ozone Building 134,987 2,135,173 1,315,209 38,735 3,624,104

1,239.140 Labor hours
67.20 Equipment hours

05- Finished Water
           11000.000 EQUIPMENT 2,020 45,625 2,737 50,382
           15000.000 MECHANICAL 8,079 10,208 18,288
           16000.000 ELECTRICAL 22,812 22,812
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05- Finished Water 10,099 55,833 22,812 2,737 91,482

164.26 Labor hours

06- Chemical Building
            1000.000 GENERAL CONDITIONS 61,559 13,345 74,904
            2000.000 SITEWORK 15,136 71,767 86,903
            3000.000 CONCRETE 112,587 261,970 374,557
            4000.000 MASONRY 36,500 36,500
            5000.000 METALS 12,119 25,093 37,212
            7000.000 THERMAL & MOIST PROTECT 13,687 13,687
            8000.000 DOORS & WINDOWS 19,162 6,844 26,006
            9000.000 FINISHES 167,100 167,100
           11000.000 EQUIPMENT 32,317 673,760 2,737 708,814
           13000.000 SPECIAL CONSTRUCTION 507,573 507,573
           15000.000 MECHANICAL 72,713 90,337 450,542 1,369 540 615,501
           16000.000 ELECTRICAL 458,526 458,526

06- Chemical Building 193,843 992,707 1,902,742 17,451 540 3,107,283

1,971.992 Labor hours
66.667 Equipment hours

07- Site Pump Stations
            2000.000 SITEWORK 35,757 200,634 18,963 255,353
           11000.000 EQUIPMENT 29,186 225,271 1,369 255,826
           13000.000 SPECIAL CONSTRUCTION 114,061 114,061
           15000.000 MECHANICAL 113,649 113,649
           16000.000 ELECTRICAL 77,562 77,562

07- Site Pump Stations 64,943 539,554 191,623 20,331 816,451

1,057.53 Labor hours
95.00 Equipment hours

08- Site Piping
            2000.000 SITEWORK 298,463 1,252,514 12,775 255,880 1,819,632
            3000.000 CONCRETE 8,683 8,683

08- Site Piping 298,463 1,261,197 12,775 255,880 1,828,314

5,013.648 Labor hours
494.644 Equipment hours

09- Sitework
            2000.000 SITEWORK 144,692 371,708 217,401 103,416 7,204 844,420
            3000.000 CONCRETE 78,346 176,795 255,141
            4000.000 MASONRY 28,515 28,515
           16000.000 ELECTRICAL 10,950 810,070 7,414 828,434

09- Sitework 155,642 450,054 1,232,781 110,830 7,204 1,956,510

2,235.812 Labor hours
8,436.882 Equipment hours
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Estimate Totals

Description Amount Totals Hours Rate Cost Basis Cost per Unit Percent of Total
Labor 3,715,710 ####### hrs 11.96%

Material 11,017,542 35.46%
Subcontract 12,812,733 41.24%

Equipment 1,124,158 ####### hrs 3.62%
Other 368,847 1.19%

29,038,990 29,038,990 93.46% #####
Contingency 2,032,729 7.000 % T 6.54%

Total 31,071,719












